(*d*) The coolies employed by the lessee must take permits from the Range Officers when they enter State Forests. Printed passes prescribed by the District Forest Officer shall be issued to cartmen under the signature of the lessee for the export of produce.

(*e*) The lessee shall keep and render accounts every month to the District Forest Officer of the produce collected and removed by him or his agents during the month. His accounts will be liable for the inspection of the Conservator of Forests or the District Forest Officer or by any other Officer deputed by either of them.

(*f*) The lessee, his agents or servants shall render all possible help in preventing the occurrence of fires in forests in which he or they may be working and render prompt assistance in extinguishing such fires as may break out accidentally.

(*g*) The lessee shall remove out of the limits of the Forests all produce collected and stored under the terms of the lease before the close of the lease period, *viz.*, 30th June 1938.

(*h*) Neither the lessee nor his servants shall enter the State Forest either before sunrise or after sunset.

(*i*) The Village Amarayi produce is not included in the contract.

(*j*) Interest will be charged at 9 per cent per annum on all belated payments.

9. In the event of the breach of any of the above conditions, the lease will be liable to be cancelled and the lessee fined to the extent of Rs. 25.

D. NARASIMHAMOORTY RAO,
District Forest Officer.

ENGINEERING DEPARTMENT

MYSORE DIVISION.

Notification dated 11th May 1935.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Mysore Division, up to 2 P.M. of the 27th May 1935, for constructing Line Inspector's quarters with latrine at Krishnarajanagar. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of October 1935.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Mysore between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed :—

4. Each tender must be accompanied by a deposit of Rs. 160 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for Constructing Line Inspector's quarters with latrine at Krishnarajanagar" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, Mysore Division, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office, in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for Contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

Abstract estimate of quantities for constructing a Line Inspector's quarters on Mysore-Bhadravathi power line at Krishnarajanagar.

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		
1	Earthwork excavation in ordinary soil including a lead of 50'	C.yd.		59	
2 (*a*)	Quartz stone jelly in mortar foundation	C.ft.		442	
(*b*)	Burnt size stone in clay foundation and basement	,,		1,383	
(*c*)	Burnt brick in clay in superstructure	,,		1,944	
(*d*)	Burnt brick in mortar	,,		552	
(*e*)	Burnt stone slabs 6" thick and fixed	S.ft.		171	
(*f*)	Do 3" thick fixed over beams in Verandah	,,		28	
(*g*)	Pointing with mortar	Sqr.		2·40	
(*h*)	Plastering with mortar	,,		48·22	
(*i*)	White and colour washing two coats	,,		50·62	
(*j*)	Plain cornice 9" deep	R.ft.		52	
(*k*)	Burnt brick in mortar parapet walls 9" thick and 1½' to 2' height	,,		50	
3	Flooring with 1" cement concrete on a bed of 3" concrete (lime) complete	Sqr.		8·40	
4 (*a*)	Roofing with first class Mangalore Tiles on teak reepers 2"×1" including wood-oiling to reepers	Sqr.		12·03	
(*b*)	Ridge tiles set in mortar and cement pointed	R.ft.		73	
(*c*)	Madras terrace complete	Sqr.		2·89	
(*d*)	Matti wood work with wood-oiling etc., complete	C.ft.		60	
(*e*)	Plain teak wood eave board 9"	R.ft.		130	
(*f*)	Doors with teak wood frame and honnay wood battened shutters 1" thick including fixtures.	S.ft.		163	
(*g*)	Windows with teak wood frames and honnay wood battened shutters with iron bars etc.,	S.ft.		110	
(*h*)	Teak wood cub boards with honnay wood shelves	,,		48	
5	Rolled steel girders of B.S.S. fixed complete including painting	Cwt.		14·80	
6	Expanded metal 3"×1½" with ⅛" strands with teak wood frame work fixed complete with doors	S.ft.		111	
7	Chocolate painting 2 coats	Sqr.		11·17	
8	Ventilating tiles fixed with cement	No.		6	
9	Constructing sink (3'×3') with walls etc.,	,,		2	
10	Stone pestle and mortar	,,		1	
11	Chunam boarder at rear roof	R.ft.		26	
12	Plain galvanized iron rain water down pipe, 4" diameter fixed	R.ft.		19	
13	Contingencies and unforeseen works such as clearing site etc.,	L. S.		..	

Abstract estimate of quantities for constructing a latrine at Krishnarajanagar.

1	Earthwork excavation in gravelly soil	Cyd.		4	
2 (*a*)	Burnt size stone in clay foundation and basement	C.ft.		130	
(*b*)	Burnt brick in mortar superstructure	,,		196	
(*c*)	Chunam plastering	Sqr.		4·91	
(*d*)	Do pointing	,,		0·56	
(*e*)	White and colour washing	,,		5·47	
(*f*)	Cement plastering (1 : 2) ½" thick	,,		0·79	
(*g*)	Tar washing two coats	,,		0·63	
3	Flooring with 3" concrete and cement plastering ½" thick	,,		0·38	
4	Fixing out-lets and constructing drain	No.	Lumpsum	1	
5	Providing galvanized iron sheet tubes 12"×6" complete with tarring	No.		6	
6	Unforeseen contingencies		Lumpsum		

Notification dated 11th May 1935.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Mysore Division, up to 2 P.M., on the 27th May 1935, for constructing Linemen Quarters with latrine at Krishnarajanagar. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of October 1935.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Mysore between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 100 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for Constructing Linemen Quarters with latrine at Krishnarajanagar" in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, Mysore Division, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office, in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for Contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

Abstract estimate of quantities for constructing Linemen Quarters with latrine at Krishnarajanagar.

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		
1	Earth work excavation in gravelly soil ..	C.yd.		33	
2(*a*)	Quartz stone jelly in lime mortar concrete for foundation	C.ft.		287	
(*b*)	Burnt size stone masonry in clay foundation and basement	,,		911	
(*c*)	Burnt brick in clay superstructure	,,		1,747	
(*d*)	Do. in lime mortar do	,,		347	
(*e*)	Burnt stone slabs 4" thick roughly dressed and fixed in lime mortar	S.ft.		115	
(*f*)	Building wall 6"×6" of brick in lime mortar and chunam plastered	R.ft.		28	
(*g*)	Chunam plastering	Sqr.		43·15	
(*h*)	Pointing with chunam mortar	,,		1·45	
(*i*)	White and colour washing two coats	,,		44·60	
3(*a*)	Roofing with first class Mangalore Tiles on teak reepers 2"×1" including wood-oiling to repeers	,,		13·18	
(*b*)	Ridge tiles set in mortar and cement pointed complete	Rft.		68	
(*c*)	Ventilating tiles set in mortar and cement pointed	No.		16	
4	Honnay wood work wrought and put up including wood-oiling two coats	C.ft.		50	

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		
5(*a*)	Doors with teak wood frames and Honnay battened shutters 1″ thick with iron fittings etc., complete	S.ft.		78	
(*b*)	Windows with teak wood frames and Honnay wood battens 1″ thick with iron bars $\frac{5}{8}$″ diameter and iron fittings etc., complete	S.ft.		60	
(*c*)	Chocolate painting two coats	Sqr.		3·06	
6	Constructing a sink in bath rooms (3′×3′) with cement flooring and cement plastering walls	No.		4	
7	Providing stone mortar and pestle	,,		4	
8	Contingencies and unforeseen works such as clearing site and levelling and vajragare flooring, if necessary etc.,	L. S.			

Abstract estimate of quantities for constructing a latrine at Krishnarajanagar.

1	Earthwork excavation in gravelly soil	C.yd.		4	
2 (*a*)	Burnt size stone in clay foundation and basement	C.ft.		130	
(*b*)	Burnt brick in mortar superstructure	,,		196	
(*c*)	Chunam plastering	Sqr.		4.91	
(*d*)	Do pointing	,,		0.56	
(*e*)	White and colour washing	,,		5.47	
(*f*)	Cement plastering (1 : 2) $\frac{1}{2}$″ thick	,,		0.79	
(*g*)	Tar washing two coats	,,		0.63	
3	Flooring with 3″ concrete and cement plastering $\frac{1}{2}$″ thick	,,		0.38	
4	Fixing out-lets and constructing drain	No.	Lumpsum	1	
5	Providing galvanized iron sheet tubes 12″×6″ complete with tarring	,,		6	
6	Unforeseeen andcontingencies	..	Lumpsum		

Notification dated 11th May 1935.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Mysore Division, up to 2 P.M. on the 27th May 1935, for Constructing Linemen Quarters and Stores at Bilikere. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of October 1935.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Mysore between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rupees 115 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing Linemen Quarters and Stores at Bilikere" in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, Mysore, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office, in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for Contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

Abstract estimate of quantities for constructing a linemen's quarters for five men at Bilikere.

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		
1	Earthwork excavation and filling in basement level (for ordinary soil)	C.yd.		40	
2 (*a*)	Quartz stone jelly in lime mortar concrete for foundation	C.ft.		353	
(*b*)	Burnt size stone masonry in clay	,,		1,195	
(*c*)	Burnt brick in clay superstructure	,,		2,138	
(*d*)	Burnt brick in lime mortar do	,,		433	
(*e*)	Stone slabs 4″ thick roughly dressed and set in lime mortar	S.ft.		144	
(*f*)	Building wall 6″×6″ of brick in lime mortar and chunam plastered	R.ft.		28	
(*g*)	Chunam plastering, two coats	Sqr.		52·87	
(*h*)	Pointing with chunam and mortar	,,		1·70	
(*i*)	White and colour washing, two coats	,,		54·57	
3(*a*)	Roofing with first class Mangalore tiles on teakwood reepers 2″×1″ including wood-oiling to reepers, 2 coats	,,		16·41	
(*b*)	Ridge tiles set in mortar and cement pointed, complete	R.ft.		80	
(*c*)	Ventilating tiles set in mortar and cement pointed, complete	No.		20	
4	Honney wood work wrought and put up including wood-oiling, 2 coats	C.ft.		53·07	
5(*a*)	Doors with teakwood frames and Honney wood battened shutters 1″ thick with fitting, etc., complete	S.ft.		98	
(*b*)	Window with teakwood frames and Honney wood battened shutters 1″ thick and iron bars $\frac{5}{8}$″ diameter and fitting, etc., complete.	S.ft.		75	
(*c*)	Chocolate painting, 2 coats to doors and windows, both sides	Sqr.		3·84	
6	Constructing sink in bath rooms complete in all respects	No.		5	
7	Providing stone mortar and pestle	No.		5	
8	Finial teakwood	,,		2	
9	Contingencies and other unforeseen works (such as levelling site, vajragare flooring, etc.,) which are not provided in the estimate	L. S.		..	

Notification dated 13th May 1935.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Mysore Division, up to 2 P.M. on the 3rd June 1935, for restoration of Rajaghatta minor tank, Krishnarajpete Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1936.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Mysore between the hours of 11 A.M. to 5 P.M. on office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 160 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for Restoration of Rajaghatta minor tank, Krishnarajpete Taluk" in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

Abstract estimate for restoring Rajaghatta Urumundinakere Minor Tank, Register No. 104, Chinkurli Hobli, Krishnarajpete Taluk.

No.	Items of work	Per	Rate	Quantity	Cost
			Rs. a. p.		
1	Clearing jungle with roots	Grade		17	
2	Cutting grips including in tank bund	,,		17	
3	Earthwork to bund including carrying, laying and consolidation with watering, etc.	C.yd.		5,566	
4	Turfing	Sq.		360·07	
5	Removing and resetting old stone revetment with new jelly	C.yd.		200	
6	New rough stone revetment with jelly backing.	,,		180	
7	Providing and fixing grade stones with bed slabs including carrying and painting, etc.	Each		15	
8	Providing and fixing index stone with paintings.	,,		15	
9	Providing and fixing B. M. stones including dressing, carving and painting, etc.	,,		2	
10	Providing and fixing R. No. stone including dressing and painting, etc.	,,		1	
	Breach Filling.				
1	Providing puddle core in breach and bailing water		Lumpsum		
2	Cutting grips	,,	..	..	
3	Removing silt from bed of breach	C.yd.		222	
4	Earthwork to breach with watering and tamping and consolidation	,,		1,971	
5	Constructing new stone revetment with new jelly	,,		77	
6	Gravel backing to revetment	,,		38	
7	Turfing to slope	Sqr.		20·80	
8	Unforeseen works during execution		Lumpsum		
	Cast Iron Pipe Sluice 6" Diameter.				
1	Cutting open the bund and refilling the trench after constructing the sluice with the same earth with watering and consolidation	C.yd.		126	
2	Earthwork excavation for foundation	,,		11	

No.	Items of work	Per	Rate	Quantity	Cost
3	Quartz stone jelly concrete in surki mortar ..	C.ft.		217	
4	Burnt brick in surki mortar	,,		320	
5	Burnt stone slabs, 6″ thick, dressed and fixed ..	S.ft.		165	
6	Providing and fixing cast iron pipes of 6″ diameter, including railway freight, etc. ..	R.ft.		36	
7	Surki mortar plastering	Sqr.		5·00	
8	Cutting holes in orifice slabs	Each		3	
9	Providing and fixing jelly wood plug with iron rod with lock arrangements	..		Lumpsum	
10	Blocking up the old sluice	..		do	
	Repairs to Waste Weir.				
1	Rough stone work new with jelly wedging ..	C.yd.		95	
2	Other repairs, such as levelling uneven surface, etc., complete	..		Lumpsum	

V. V. PATANKAR,
Executive Engineer.

KADUR DIVISION.

Notification.

In inviting the attention of the public to Notification, dated 24th March 1935, calling for tenders for the Construction of Sri Ganapathi Temple at Chikmagalur, they are hereby informed that the date for receiving the tender is extended up to 20th May 1935.

L. A. H. WINCKLER,
Executive Engineer.

MEDICAL DEPARTMENT

OFFICE OF THE MEDICAL OFFICER, VICTORIA HOSPITAL, BANGALORE.

Abstract Notification dated 3rd May 1935.

Sealed tenders, in triplicate, on half sheet foolscap size paper will be received at the Office of the Victoria Hospital, Bangalore, by the undersigned at 11 A.M. on Friday the 24th May 1935 for the supply of "Bedding and Clothing" required for the use of the said hospital. For details, please refer to part VI, pages 1020-1021 of the *Mysore Gazette*, dated 9th May 1935.

B. NANJAPPA,
Medical Officer.

MISCELLANEOUS DEPARTMENTS

CENTRAL COLLEGE HOSTEL, BANGALORE.

Tender Notice dated 13th May 1935.

Notice is hereby given that sealed tenders for the supply of the following articles required for the use of the Central College Hostel, Bangalore, during the official year 1935-36 will be received up to 10th June 1935 by the Warden, Central College Hostel, Bangalore :—

1. Well dried Casurina firewood 12,500 maunds (during the academic year).
2. Milk (buffalo) for preparing curds 2,500 seers do
3. Milk (cow) for coffee, etc. 4,000 seers do

2. No tender will be received after the date noted above.

3. Tenders are to be superscribed "Tender for the supply of.....for the Central College Hostel, Bangalore."